

ADDENDUM NO. 1

to the Contract Documents
for the Construction of the

TSA OFFICE BUILD-OUT

at

SYRACUSE HANCOCK INTERNATIONAL AIRPORT
SYRACUSE REGIONAL AIRPORT AUTHORITY
SYRACUSE, NEW YORK

IFB REFERENCE #2021-07

TO ALL HOLDERS OF CONTRACT DOCUMENTS:

Your attention is directed to the following interpretations of changes in and additions to the Contract Documents for the construction of the **TSA OFFICE BUILD-OUT** project at the Syracuse Hancock International Airport, Syracuse, New York. This Addendum is part of the Contract Documents in accordance with the provisions of Section 20-15, Addenda and Interpretation.

GENERAL:

1. There is no change to bid opening date and time.
2. The Pre-Bid Meeting will be held concurrently with the SRAA Office Expansion project.

ON THE CONTRACT SPECIFICATIONS:


1. **General Conditions** – Part II **DELETE** “Video/Teleconference”. Meeting will only be held in person.
2. Section 012900 – Payment Procedures: **DELETE** Part 1.4.B.4.a in its entirety.
3. Section 017300 – Execution: **DELETE** Parts 3.3.B and C in their entirety.
4. Section 017839 – Project Record Documents: Part 1.3.A.1 **DELETE** “Original Design was performed using AutoCAD and Revit software platforms. Record documents shall be created using AutoCAD 2010 or Revit 2011.”

ON THE CONTRACT PLANS:

5. **NONE**

END OF ADDENDUM NO. 1

C&S ENGINEERS, INC.



Michael W. LaMontagne, AIA
Principal Architect